CHANNELS DIVISION.

Dated 22nd October 1904.

Tenders are hereby invited for improving the North Channel Sreeramdevardam separately for each section noted below.

2. The plans, estimates, schedule of rates and conditions may be seen at the Executive Engineer's office between the hours of 11 A. M. and 4 P. M. daily.

3. Printed forms of tender will be supplied on application, free of cost, by the Executive Engineer. These forms should be filled in signed by the contractor and forwarded in sealed covers to the Executive Engineer before the 15th November 1904.

4. The final acceptance of any tender will rest with the Superintending Engineer, who does not bind himself to accept the lowest or any tender or to assign any reason whatever for the rejection of any tender. The work must be completed by the 30th June 1905.

5. No tenders will be received unless accompanied by a deposit of Rs. 200 as earnest money, for each section.

6. Within eight days of the acceptance of the tender, the contractor will be required to execute the usual contract bond; in default of which, his tender will be considered cancelled, and his earnest money will be taken to meet any loss that may be sustained by Government.

7. The name of the contractor whose tender has been accepted will be posted on the notice board in the Executive Engineer's office in due course. No enquiries respecting the acceptance or rejection of a tender will receive any reply whatever.

8. On acceptance of one of the tenders, the earnest money on rejected tenders will be returned to applicants in due course.

Items.	*Per.*	*Quantity.*
No. I Section.		
1. *Deviation of channel in the 20th and 21st miles.*		
Excavating channel soft rock	C. yd.	2,800
Removing boulders	„	1,640
Blasting rock	„	100
Excavating channel earth stony and gravelly soil	„	18,699
Earthwork gravelly soil	„	2,640
Constructing 2 sluices	No.	2
Excavating puddle trench	C. yd.	575
Puddling	„	575
2. *Widening channel from 23½ to 25½ miles of the channel.*		
Widening channel in gravelly stony and ordinary soil and soil to bank	„	11,643
Do in cutting in 25th to 25½ miles in soft rocky stuff	„	2,131
Blasting rock	„	570
Soft rock	„	2,668
Constructing revetment with blasted stones	„	375
3. *Constructing an aqueduct of 3 vents each 5' × 5' in Hodikay katte.*		
Brick in surki mortar	C. ft.	15,982
Cut stone covering slabs	„	405
Surki concrete	„	1,190
Dry concrete	C. yd.	27
Plastering with surki mortar	Sqr.	32·57
Rough stone work	C. yd.	300
Clearing rear draft channel and earth to training bank	„	3,960
Earthwork to bank to be brought from flanks	„	7,510
Excavating and removing silt	„	1,875
Turfing to be carted	Sqr.	5,535
Constructing a bridle-path on the lower side	L. S.	rupees
No. II Section.		
Constructing an aqueduct on 33rd mile of north channel Sriramdevardam of 6 vents each 6' × 6'.		
Brick in surki mortar	C. ft.	18,347
Cut stone slabs	„	998
Surki concrete	„	1,525
Plastering with surki mortar	Sqr.	56·90
Rough stone work, new	C. yd.	298
Dry concrete	„	24
Providing one bridle-path in the lower side of aqueduct	L. S.	
Clearing rear draft and earth for double training banks	C. yd.	1,820

Items.	Per.	Quantity.
Earthwork to bank.		
Clearing gravelly soil ⅜ to ½ mile lead	C. yd.	10,000
Do from excavation of foundation	„	4,820
Do from bed of tank	„	11,237
Do silt earth	„	2,917
Turfing front and rear slopes	Sqr.	1,757
Tank sluice and distribution channel	L. S.	

No. III. SECTION.

Constructing an aqueduct of 3 Arches 12 feet span in Bolmaruhaili tank on 53rd mile.

Brick in surki mortar	C. ft.	21,121
Do arch work	„	1,526
Centering	L. S.	
Plastering with surki mortar	Sqr.	72·63
Dry concrete with unbroken jelly	C. yd.	17
Surki concrete	C. ft.	608
Rough stone work, new	C. yd.	356
Constructing a bridle path on the lower side	L. S	
Cutting rear draft channel and earth for training bank	C. yd.	1,453
Earthwork to bank.		
Silt earth from rear slope	„	6,550
Do good earth from the abandoned left arm	„	14,590
Do available from excavating foundation and rear draft channel	„	4,150
Do from bed of tank and cutting of channel in left end	„	13,516
Turfing slopes of bund	Sqr.	1,103
Refixing old index stones	Each.	14
Preparing and fixing grade stones	„	28
New stone work	C. yd.	1,101
Old stone to be carted and built	„	485
Tank and sluice and distributing channel and a small katte	L. S.	

V. AIYASWAMI IYER, *Executive Engineer.*

BANGALORE CITY MUNICIPALITY.

Notice dated 13th October 1904.

The following business will be transacted at an Ordinary Meeting of the Municipal Commissioners for the City of Bangalore, to be held at their office premises, at 8 A. M., on Thursday the 3rd November 1904.

Deferred Proposition.

1. General and Revenue Secretary's docket No. 1454—L. F. 57-03, dated the 18th August 1904, forwarding copy of Chief Court judgment on the appeal against the City Magistrate's finding in regard to the erection of a shed in Akkipet by one Basettappa without a license.

Ordinary Proposition.

1. Cash Account Current, Demand, Collection and Balance Statements, Mortuary return Progress report of works, Memo of visitors to the Srinivasa Mandiram Library, City Municipal English and Kanarese Schools returns, Maternity return, Langarkhana return, Statement of materials and Statement of rewards for the destruction of dogs, and Return of prosecutions for September 1904.

2. Sub-Committee's report regarding the opening of a Unani Hospital in the City.

3. Government Proceedings No. (2858-9)-151-2—Municipal, dated the 3rd October 1904, approving the payment of the full balance of debt due to Government, *viz.*, Rs. 38,340-14-1, in a lumpsum out of the balance of Rs. 1,05,039, at the credit of the Municipality on the 30th June 1904.

4. Government Proceedings No. (2645-7)-69-3—Municipal, dated the 27th September 1904, forwarding for the opinion of the Board copy of the Chief Engineer's letter proposing the conversion of the bed of the Dharmambudhi tank into a Public Garden.

5. Letter No. 804, dated the 11th October 1904, from Mr. T. Seetharamiah, Pleader, stating that he must be paid fees for every adjournment in all cases pending with him, as per original understanding in 1899 and continued practice since that date, as even on the date of adjournment he will have to attend and wait on in the Court.

6. The General and Revenue Secretary's docket No. (2627)-136-2—Municipal, dated the 27th September 1904, regarding the question of abolishing the Tamil Teacher's post in the City Municipal English School and Schools President's communication in the matter.